

Greenlawn Storm Drainage Improvements
Addendum No. 1
August 25, 2016

Each bidder should acknowledge receipt of this addendum by entering the number and date of this addendum in the area provided on page 1 of the Bid Form.

1. If the City selects Add Alternate No. 4 (Stamping for Concrete-Lined Channel), Section 00500 Agreement of the Project Manual shall be amended as follows:

a) Section 3.4 of Article 3 shall be deleted in its entirety and replaced with the following:

3.4 Contractor shall achieve Substantial Completion of the items of Work listed on Attachment A to this Agreement no later than one hundred five (105) calendar days from issuance by Owner of Notice to Proceed, and Contractor shall achieve Substantial Completion of the entire Work no later than one hundred twenty (120) calendar days from issuance by Owner of Notice to Proceed, subject to adjustments of this Contract Time as provided in the Contract Documents.

b) Section 3.6 of Article 3 shall be deleted in its entirety and replaced with the following:

3.6 Contractor shall achieve Final Completion of the entire Work no later than one hundred thirty-five (135) calendar days from issuance by Owner of Notice to Proceed.

c) The first phrase in Attachment A shall be deleted in its entirety and replaced with the following:

Items of Work to be substantially completed no later than one hundred five (105) calendar days from the date of Notice to Proceed issued by the Owner:

[Note that the above Item 1 in this addendum adds forty-five (45) calendar days to the Contract Times previously stipulated prior to this addendum, provided the City does select Add Alternate No. 4.]

2. If the City does not select Add Alternate No. 4 (Stamping for Concrete-Lined Channel), Section 00500 Agreement of the Project Manual shall be amended as follows:

a) Section 3.4 of Article 3 shall be deleted in its entirety and replaced with the following:

3.4 Contractor shall achieve Substantial Completion of the items of Work listed on Attachment A to this Agreement no later than ninety (90) calendar days from issuance by Owner of Notice to Proceed, and Contractor shall achieve Substantial Completion of the entire Work no later than one hundred five (105) calendar days from issuance by Owner of Notice to Proceed, subject to adjustments of this Contract Time as provided in the Contract Documents.

b) Section 3.6 of Article 3 shall be deleted in its entirety and replaced with the following:

3.6 Contractor shall achieve Final Completion of the entire Work no later than one hundred twenty (120) calendar days from issuance by Owner of Notice to Proceed.

c) The first phrase in Attachment A shall be deleted in its entirety and replaced with the following:

Items of Work to be substantially completed no later than ninety (90) calendar days from the date of Notice to Proceed issued by the Owner:

[Note that the above Item 2 in this addendum adds thirty (30) calendar days to the Contract Times previously stipulated prior to this addendum, provided the City does not select Add Alternate No. 4.]

3. The following pertains to the Milling for Asphaltic Concrete Pavement as part of Add Alternate No. 1:

a) Bid Item AA1-1 of Add Alternate No. 1 on the Bid Form is modified as follows:

<u>(Bid Item)</u>	<u>(Approx. Quantity)</u>	<u>(Unit)</u>	<u>(Item Description and Written Unit Price)</u>
AA1-1	1	L.S.	<i>Milling for Asphaltic Concrete Pavement (Surface, 2" depth), complete in place, per Lump Sum</i>

[Note that the Bid Form provided with the project documents obtainable through the City's website has been updated accordingly.]

b) Delete the payment item description at the top of page 3 of 4 of Attachment A in Section 01000 "Technical Specifications" and replace with the following:

Surface Milling *Per Lump Sum*

[Note that the above item 3 in this addendum changes the measurement, payment and description for "Milling for Asphaltic Concrete Pavement" as previously specified prior to this addendum. Each bidder should assume that if the City selects Add Alternate No. 1, the entire surface of the roadway which is the subject of Add Alternate No. 1 will be milled under the item "Milling for Asphaltic Concrete Pavement"; estimated to include an area on the order of 2,500 square yards. If the City selects Add Alternate No. 1, the City at its discretion may desire to reduce the area of milling slightly by instructing the Contractor to only provide edge milling for some of the area north of Gattis School Road and south of the existing median, but payment would be based on one lump sum at the unit price entered by the Contractor for the item.]

Daniel Lynn Halden
8/25/16



STATE OF TEXAS
DANIEL LYNN HALDEN
63225
REGISTERED PROFESSIONAL ENGINEER