



ROUND ROCK TEXAS
UTILITIES AND ENVIRONMENTAL SERVICES DEPARTMENT

Mayor
Alan McGraw

Mayor Pro-Tem
George White

Councilmembers
Craig Morgan
Frank Leffingwell
Will Peckham
Writ Baese
Kris Whitfield

City Manager
Laurie Hadley

City Attorney
Stephan L. Sheets

ADDENDUM TO BID DOCUMENTS

Project: Purple Sage Drive Culvert Replacement

Addendum Number: 1

Date Issued: July 8, 2015

To all potential bidders:

This addendum is issued to modify the previously issued bid documents for the above referenced project and is hereby made a part of the bid documents. Each bidder should acknowledge receipt of this addendum on page one of the Bid Form.

Modifications made to the aforementioned bid documents by this Addendum No. 1 are enumerated as follows:

1. The Drawings referred to in Section 02000 "Plans, Details and Notes" of the Project Manual are amended as follows:

The note in the upper right quadrant of sheet 4 of the Drawings which reads:

"REMOVE 12 LF
EXIST. 30" RCP
PER TXDOT ITEM 496"

shall be deleted in its entirety and replaced with the following:

"REMOVE 12 LF
EXIST. 30" RCP"

(TxDot Specifications shall not be applied to the removal of this twelve feet of existing 30" RCP).

Except as enumerated above, no other changes to the aforementioned bid documents are made by this addendum.

Engineer's concurrence:

 7/8/2015

Andrew M. L. Dutton, P.E.
Halff Associates, Inc.

