1.	The MP documents that were attached do not clearly describe the scope of Phase I – area and budget (CCL). Can you provide? 
	We realized there were a couple of pages not uploaded into the Request. We have fixed this issue and attached the full package into this response. http://www.roundrocktexas.gov/businesses/solicitations/building-construction-solicitations/
Please refer to this new information specifically page 32 which details phase 1.
2. DATES! – In the request there is a mention of submittals due on the 12-15-2015, this conflicts with the schedule dates which list 12-18-2015 for the deadline.
The deadline is 2:00pm on the 18th and submittals are to be hand delivered to Michael Thane
The requirement for the submittal is one original and 4 copies. 
Michael Thane
Dir. Utilities and Environmental Services 
City of Round Rock
2008 Enterprise
Round Rock, Texas 78664

3. Should we include traffic planning for the intersection of LP Place and Sunrise?
	Yes
4. Is there an MBE / HUB goal?
	No
5. Are there plans to seek an architect/design consultant for each phase of this project, or will you use the same respondent from Phase I through the following phases?
	The goal is to use one architect for all three phases.
6. Has the construction delivery method been decided for this project?
This will be decide with the architects input once selected.
7. Time line for Phase I through Phase III
This was another page originally not uploaded, please refer to the updated package page 31, for a general timeline. 
8. Project Value for Phase I 
[bookmark: _GoBack]	Refer to #1 response.


